
Skatium Locker Room Renovation 
Havertown, PA

ADDENDUM NO, 2 – 10-4-24 009113 - 1 

DOCUMENT 009113 - ADDENDA

PART 1 - GENERAL 

1.1 ADDENDUM 

A. Addendum No. Two. 

1.2 PROJECT INFORMATION 

A. Project Name: Skatium Locker Room Renovation. 

B. Owner: Township of Haverford. 

C. Owner’s Representative: C.B. Development Services, Inc. 

D. Architect: BKP Architects. 

E. Date of Addendum: October 4, 2024 

1.3 NOTICE TO BIDDERS 

A. This Addendum is issued to all registered plan holders pursuant to the Instructions to 
Bidders. This Addendum serves to clarify, revise, and supersede information in the 
Project Manual, Drawings, and previously issued Addenda. Portions of the Addendum 
affecting the Contract Documents will be incorporated into the Contract by enumeration 
of the Addendum in the Owner/Contractor Agreement. 

B. The Bidder shall acknowledge receipt of this Addendum in the appropriate space on 
the Bid Form. 

C. The date for receipt of bids is changed by this Addendum. 

D. Note that ALL Prime Contractors MUST meet the requirements of the Township’s 
Responsible Contractor Ordinance regardless of the amount of their Bid/Contract. 

1.4 ATTACHMENTS 

A. This Addendum includes the following attached Documents and Specification Sections: 

1. Sign-in Sheets from Prebid Meeting for each Prime Contract (for information 
purposes only). 

2. Bid Submittal Checklist with documents required to be submitted with Bid 
highlighted (for information purposes only). 

3. Bulletin #1. 
4. Project Manual Table of Contents. 



Skatium Locker Room Renovation 
Havertown, PA

ADDENDUM NO, 2 – 10-4-24 009113 - 2 

1.5 REVISIONS TO DIVISION 00 PROCUREMENT REQUIREMENTS AND 
CONTRACTING REQUIREMENTS 

A. Document 001113 “Advertisement for Bids” has been modified. 

B. Document 003113 “Preliminary Schedules” has been added. 

1.6 REVISIONS TO DIVISION 01 GENERAL REQUIREMENTS 

A. Section 011000 “Summary” has been modified. 

1.7 REVISIONS TO DRAWINGS 

A. Drawing G-001 has been modified. 

B. Drawing G-003 has been added. 

C. Drawing A-001 has been modified. 

D. Drawing A-101 has been modified. 

E. Drawing A-601 has been modified. 

F. Drawing A-602 has been modified. 

PART 2 - PRODUCTS (Not Used) 
 

PART 3 - EXECUTION (Not Used) 

END OF DOCUMENT 009113 
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THIS   DRAWING   IS  TO   ILLUSTRATE  THE  WORK TO BE  DONE.
THE    ARCHITECT   IS   NOT  RESPONSIBLE    FOR   THE  MEANS,
METHODS,   TECHNIQUES,    SEQUENCES,   AND   PROCEDURES
USED   TO    DO   THE   WORK   OR   THE   SAFETY   ASPECTS  OF
CONSTRUCTION, AND NOTHING ON THIS  DRAWING EXPRESSED
OR  IMPLIED CHANGES THIS  CONDITION.  CONTRACTOR  SHALL
BE   RESPONSIBLE   FOR   KNOWING   HOW   THEY  AFFECT  THE
WORK.  SUBMITTAL  OF  A  BID  TO  PERFORM  THIS  WORK IS AN
ACKNOWLEDGEMENT  OF  THESE  RESPONSIBILITIES, AND THAT
THEY  HAVE  BEEN  FULLY   CONSIDERED  IN  PLANNING  OF THE
WORK, AND  THE  BID PRICE. NO CLAIMS  FOR  EXTRA CHARGES
DUE TO THESE CONDITIONS WILL BE FORTHCOMING.

CLIENT:

U

DRAWN BY
CHECKED BY JHP
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HAVERFORD TOWNSHIP
DELAWARE COUNTY
1014 DARBY ROAD
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THIS   DRAWING   IS  TO   ILLUSTRATE  THE  WORK TO BE  DONE.
THE    ARCHITECT   IS   NOT  RESPONSIBLE    FOR   THE  MEANS,
METHODS,   TECHNIQUES,    SEQUENCES,   AND   PROCEDURES
USED   TO    DO   THE   WORK   OR   THE   SAFETY   ASPECTS  OF
CONSTRUCTION, AND NOTHING ON THIS  DRAWING EXPRESSED
OR  IMPLIED CHANGES THIS  CONDITION.  CONTRACTOR  SHALL
BE   RESPONSIBLE   FOR   KNOWING   HOW   THEY  AFFECT  THE
WORK.  SUBMITTAL  OF  A  BID  TO  PERFORM  THIS  WORK IS AN
ACKNOWLEDGEMENT  OF  THESE  RESPONSIBILITIES, AND THAT
THEY  HAVE  BEEN  FULLY   CONSIDERED  IN  PLANNING  OF THE
WORK, AND  THE  BID PRICE. NO CLAIMS  FOR  EXTRA CHARGES
DUE TO THESE CONDITIONS WILL BE FORTHCOMING.
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THIS   DRAWING   IS  TO   ILLUSTRATE  THE  WORK TO BE  DONE.
THE    ARCHITECT   IS   NOT  RESPONSIBLE    FOR   THE  MEANS,
METHODS,   TECHNIQUES,    SEQUENCES,   AND   PROCEDURES
USED   TO    DO   THE   WORK   OR   THE   SAFETY   ASPECTS  OF
CONSTRUCTION, AND NOTHING ON THIS  DRAWING EXPRESSED
OR  IMPLIED CHANGES THIS  CONDITION.  CONTRACTOR  SHALL
BE   RESPONSIBLE   FOR   KNOWING   HOW   THEY  AFFECT  THE
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THIS   DRAWING   IS  TO   ILLUSTRATE  THE  WORK TO BE  DONE.
THE    ARCHITECT   IS   NOT  RESPONSIBLE    FOR   THE  MEANS,
METHODS,   TECHNIQUES,    SEQUENCES,   AND   PROCEDURES
USED   TO    DO   THE   WORK   OR   THE   SAFETY   ASPECTS  OF
CONSTRUCTION, AND NOTHING ON THIS  DRAWING EXPRESSED
OR  IMPLIED CHANGES THIS  CONDITION.  CONTRACTOR  SHALL
BE   RESPONSIBLE   FOR   KNOWING   HOW   THEY  AFFECT  THE
WORK.  SUBMITTAL  OF  A  BID  TO  PERFORM  THIS  WORK IS AN
ACKNOWLEDGEMENT  OF  THESE  RESPONSIBILITIES, AND THAT
THEY  HAVE  BEEN  FULLY   CONSIDERED  IN  PLANNING  OF THE
WORK, AND  THE  BID PRICE. NO CLAIMS  FOR  EXTRA CHARGES
DUE TO THESE CONDITIONS WILL BE FORTHCOMING.
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ADDENDUM NO:  2 (10-4-24)  

001113 - 1  

 

DOCUMENT 001113 - ADVERTISEMENT FOR BIDS 

PART 1 - GENERAL 

1.1 PROJECT INFORMATION 

A. Notice to Bidders: Qualified Bidders to submit bids for Project as described in this 
Document and in accordance with the Instructions to Bidders. 

B. Project Identification: Skatium Locker Room Renovation. 

1. Project Location: 1002 Darby Road, Havertown, PA. 

C. Owner: Haverford Township, 1014 Darby Road, Havertown, PA. 

1. Owner's Representative: CB Development Services. 

D. Architect: BKP Architects. 

E. Project Description: Project consists of The Work consists of the selective demolition 
and subsequent reconstruction of existing locker room facilities at the Skatium. Specific 
Work includes excavation and backfill for new subsurface utility installation, installation 
of new masonry walls, hollow metal doors and frames with associated hardware, 
painting, flooring, toilet partitions, toilet and bath accessories, locker room accessories, 
new toilets, sinks, and showers(with associated rough-in), adjustments to and 
installation of new mechanical equipment, new power and lighting in renovated areas. 

F. Construction Contract: Bids will be received for the following Work: 

1. Multiple-contract Project consisting of the following prime contracts: 

a. General building construction. 
b. Plumbing construction. 
c. Mechanical construction. 
d. Electrical construction. 

1.2 BID SUBMITTAL AND OPENING 

A. Bid Submittal, Printed: Owner will receive sealed Lump Sum bids until the Bid time and 
date at the location indicated below. Owner will consider bids prepared in compliance 
with the Instructions to Bidders and delivered as follows: 

1. Bid Date: Thursday, October 17, 2024. 
2. Bid Time: 11:00 AM, local time. 
3. Location: Haverford Township Administration Building, 1014 Darby Road, 

Havertown, PA. 
4. Bids will be thereafter publicly opened and read aloud in the Municipal Meeting 
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Room. 

1.3 BID SECURITY 

A. Submit bid security with each Bid in the stipulated form and in the amount identified in 
the Instructions to Bidders. 

B. No bids may be withdrawn for a period of 60 days after opening of bids. Owner 
reserves the right to reject any and all bids and to waive informalities and irregularities. 

1.4 PREBID MEETING 

A. Prebid Meeting, In Person: A prebid meeting for all Bidders will be held at the Skatium, 
1002 Darby Road, Havertown, PA on Wednesday, October 2 at 1:00 PM, local time. 
Prospective prime Bidders are encouraged to attend. 

B. Bidders' Questions: Architect will provide responses at prebid conference to Bidders' 
questions received up to two business days prior to conference. Submit requests for 
clarification and interpretation using method indicated in Instructions to Bidders.  No 
questions will be taken at the prebid conference. 

1.5 BIDDING DOCUMENTS 

A. Bidding Documents, Electronic: Obtain access after September 19, 2024 by contacting 
Sara Kratzer, Office Manager (skratzer@bkparchitects.com) at BKP Architects. Online 
access will be provided to prime Bidders only. 

1.6 TIME OF COMPLETION 

A. By submitting a Bid, Bidder represents that Bidder will begin the Work on receipt of the 
Notice to Proceed and will complete the Work within the Contract Time indicated in the 
Bidding Documents. 

1.7 BIDDER'S QUALIFICATIONS 

A. Licenses: Bidders must be properly licensed under the laws governing their respective 
trades. 

B. Insurance and Bonds: A Performance Bond, separate Labor and Material Payment 
Bond, and insurance in a form acceptable to Owner will be required of the successful 
Bidder. 

C. Contractor's Qualification Statement: A completed AIA Document A305, "Contractor's 
Qualification Statement," with all exhibits may be requested from one or more Bidders 
following receipt of Bids. 

mailto:skratzer@bkparchitects.com


Skatium Locker Room Renovation  
Havertown, PA  

 

 
ADVERTISEMENT FOR BIDS 
ADDENDUM NO:  2 (10-4-24)  

001113 - 3  

 

PART 2 - PRODUCTS (Not Used) 
 

PART 3 - EXECUTION (Not Used) 

END OF DOCUMENT 001113 
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DOCUMENT 003113 - PRELIMINARY SCHEDULES 

PART 1 - GENERAL 

1.1 PROJECT SCHEDULE 

A. This Document is part of the Procurement and Contracting Requirements for Project. It 
provides Owner's milestone information for Bidders' convenience and is intended to 
supplement rather than serve in lieu of Bidders' own preliminary project procurement 
and construction schedule. This Document and its information is not part of the 
Contract Documents. 

B. Available Project information includes the following: 

1. Project schedule. 

C. Design, procurement, and construction milestones are outlined below. 

D. Related Requirements: 

1. Document 004116.01 "Bid Form – General Construction Contract for Contract 
Time. 

2. Document 004116.02 "Bid Form – Plumbing Contract for Contract Time. 
3. Document 004116.03 "Bid Form – Mechanical Contract for Contract Time. 
4. Document 004116.04 "Bid Form – Electrical Contract for Contract Time. 
5. Section 013200 "Construction Progress Documentation" for Contractor's 

construction schedule requirements. 

PART 2 - PRODUCTS (Not Used) 
 

PART 3 - EXECUTION 

A. Owner’s Project Milestones: 

1. All submittals for any HVAC equipment, electrical equipment/panels, lighting, 
plumbing fixtures and accessories, structural steel must be submitted to the 
design team no later than Friday 12/13/24. 

2. All other submittals for the entire project are to be submitted to the design team 
no later than Friday 1/10/25 

3. All materials and equipment for the entire project must be either stored on site or 
stored off site by Friday 3/21/25. 

4. General Prime Contractor is to have the temporary construction fencing up and 
installed no later than Friday 3/14/25. 

5. No Contractors (Prime or sub-) can start any work on site or inside the building 
until Monday 4/7/25. 

6. Substantial completion for all Work is Friday 6/27/25. 
7. Design team to issue punch list no later than 6/27/25 to all Prime Contractors. 
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8. Final completion including all punch list completed is Friday 7/11/25. 

END OF DOCUMENT 003113 
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DOCUMENT 004393 - BID SUBMITTAL CHECKLIST 

PART 1 - GENERAL 

1.1 BID INFORMATION 

A. Project Name: Skatium Locker Room Renovations. 

B. Bidder: ______________________________________________________________. 

C. Prime Contract: 
____________________________________________________________________. 

1.2 BIDDER'S CHECKLIST 

A. To assist the Bidder in properly completing all documentation required, the following 
checklist is provided for the Bidder's convenience. The Bidder is solely responsible for 
verifying compliance with bid submittal requirements. 

B. Attach this completed checklist to the Bid Form. 

1. ▢ Used the Bid Form provided in the Project Manual. 
2. ▢ Prepared the Bid Form as required by the Instructions to Bidders. 
3. ▢ Indicated on the Bid Form cost associated with listed Allowances. 
4. ▢ Indicated on the Bid Form cost associated with listed Unit Prices. 
5. ▢ Indicated on the Bid Form the Addenda received. 
6. ▢ Attached to the Bid Form Contractor Integrity Form (found in Project Forms – 

Procurement folder). 
7. ▢ Attached to the Bid Form Non-Collusion Affidavit Form (found in Project Forms 

– Procurement folder). 
8. ▢ Attached to the Bid Form Non-Discrimination Form (found in Project Forms – 

Procurement folder). 
9. ▢ Attached to the Bid Form Bid Security in form and for the amount required. 
10. ▢ Attached to the Bid Form Proposed Schedule of Values Form (found in Project 

Forms – Procurement folder). 
11. ▢ Attached to the Bid Form Preliminary procurement and construction schedule 

demonstrating steps and timing required to reach Substantial Completion on or 
before June 27, 2025. 

12. ▢ Verified that the Bidder can provide executed Performance Bond and Labor 
and Material Bond as described in the Bidding Documents. 

13. ▢ Verified that the Bidder can provide Certificates of Insurance in the amounts 
indicated in the Bidding Documents. 

14. ▢ Bid envelope for paper copy bids shows name and address of the Bidder. 
15. ▢ Bid envelope for paper copy bids shows the Bidder's Contractor's License 

Number. 
16. ▢ Bid envelope for paper copy bids shows name of Project being bid. 
17. ▢ Bid envelope for paper copy bids shows name of Prime Contract being bid. 

JPowell
Highlight
Used the Bid Form provided in the Project Manual.

JPowell
Highlight
Attached to the Bid Form Contractor Integrity Form (found in Project Forms – Procurement folder).

JPowell
Highlight
Attached to the Bid Form Non-Collusion Affidavit Form (found in Project Forms – Procurement folder). 

JPowell
Highlight
Attached to the Bid Form Non-Discrimination Form (found in Project Forms – Procurement folder).

JPowell
Highlight
Attached to the Bid Form Bid Security in form and for the amount required

JPowell
Highlight
Attached to the Bid Form Proposed Schedule of Values Form (found in Project Forms – Procurement folder).

JPowell
Highlight
Attached to the Bid Form Preliminary procurement and construction schedule demonstrating steps and timing required to reach Substantial Completion on or before June 27, 2025. 
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18. ▢ Bid envelope for paper copy bids shows time and day of Bid Opening. 

PART 2 - PRODUCTS (Not Used) 
 

PART 3 - EXECUTION (Not Used) 

END OF DOCUMENT 004393 



 

Skatium Locker Room Renovations 
Prebid Meeting 
October 2, 2024 
 
Electrical Construction Contract Sign-In 
 
 
 
Contractor: JT Electric 
 
Phone:  610-496-5879 
 
E-Mail:  jwent@jtelectric.org 
 
 
Contractor: AJM Electric 
 
Phone:  610-494-5735 
 
E-Mail:  larry@ajmelectric.net 
 
 
Contractor: Tester Construction Group 
 
Phone:  267-559-7135 
 
E-Mail:  vfarace@testerconstruction.com 
 
 
Contractor: DK Construction Services, LLC 
 
Phone:  484-431-2004 
 
E-Mail:  cdike.dkconstructionservices@gmail.com 
 
 
Contractor: __________________________________________________________ 
 
Phone:  __________________________________________________________ 
 
E-Mail:  __________________________________________________________ 
 

mailto:jwent@jtelectric.org
mailto:larry@ajmelectric.net
mailto:vfarace@testerconstruction.com
mailto:cdike.dkconstructionservices@gmail.com
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GENERAL PROJECT NOTES

A.  CONTRACT DOCUMENTS INCLUDE ALL DRAWINGS AND SPECIFICATIONS
CONTAINED HEREIN.  CONTRACTOR SHALL NOTIFY ARCHITECT OF ANY
CONFLICTS IMMEDIATELY.

B.  GC SHALL VERIFY ALL DIMENSIONS IN FIELD.  ALL DIMENSIONS ARE FROM
FINISH FACE OF MATERIAL UNLESS OTHERWISE NOTED.  THICKNESSES OF
TILE, WALL BASE, WAINSCOTING, TRIM, AND SIMILAR APPLIED PRODUCTS ARE
NOT INCLUDED IN ROOM DIMENSIONS.  NOTIFY ARCHITECT OF ANY
CONFLICTS IMMEDIATELY.

C.  GC SHALL LOCATE THE WORK AND COMPONENTS OF THE WORK
ACCURATELY, IN CORRECT ALIGNMENT AND ELEVATION AS INDICATED.  GC
SHALL MAKE VERTICAL WORK PLUMB AND HORIZONTAL WORK LEVEL.
WHERE SPACE IS LIMITED, CONTRACTOR SHALL INSTALL COMPONENTS TO
MAXIMIZE SPACE AVAILABLE FOR NEW PIPES, DUCTS, CONDUITS, ETC.  ALL
PIPES, DUCTS, CONDUITS, ETC. SHALL BE CONCEALED WITHIN CEILING AND
WALL CAVITIES UNLESS OTHERWISE INDICATED.  GC SHALL FIELD VERIFY
ALL DIMENSIONS SHOWN ON DRAWINGS.

D.  GC SHALL REVIEW AND COORDINATE THE WORK OF ALL REQUIRED
TRADES.

E.  GC SHALL CONSTRUCT AND INSTALL ALL COMPONENTS OF THE WORK IN
ACCORDANCE WITH ALL APPLICABLE CODES.

F. ALL MECHANICAL, ELECTRICAL, PLUMBING, AND FIRE ALARM INFORMATION
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THIS   DRAWING   IS  TO   ILLUSTRATE  THE  WORK TO BE  DONE.
THE    ARCHITECT   IS   NOT  RESPONSIBLE    FOR   THE  MEANS,
METHODS,   TECHNIQUES,    SEQUENCES,   AND   PROCEDURES
USED   TO    DO   THE   WORK   OR   THE   SAFETY   ASPECTS  OF
CONSTRUCTION, AND NOTHING ON THIS  DRAWING EXPRESSED
OR  IMPLIED CHANGES THIS  CONDITION.  CONTRACTOR  SHALL
BE   RESPONSIBLE   FOR   KNOWING   HOW   THEY  AFFECT  THE
WORK.  SUBMITTAL  OF  A  BID  TO  PERFORM  THIS  WORK IS AN
ACKNOWLEDGEMENT  OF  THESE  RESPONSIBILITIES, AND THAT
THEY  HAVE  BEEN  FULLY   CONSIDERED  IN  PLANNING  OF THE
WORK, AND  THE  BID PRICE. NO CLAIMS  FOR  EXTRA CHARGES
DUE TO THESE CONDITIONS WILL BE FORTHCOMING.
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Skatium Locker Room Renovations 
Prebid Meeting 
October 2, 2024 
 
General Construction Contract Sign-In 
 
 
 
Contractor: Builders Incorporated 
 
Phone:  610-446-0500 
 
E-Mail:  dellison@buildersinc.org 
 
 
Contractor: S.B. Conrad 
 
Phone:  610-459-5010 
 
E-Mail:  mike@sbconrad.com 
 
 
Contractor: Donald E. Reisinger, Inc. 
 
Phone:  610-696-6921 
 
E-Mail:  msimons@donaldereisinger.com 
 
 
Contractor: McCarthy Construction 
 
Phone:  610-241-2841 
 
E-Mail:  matt@mccarthyconstructioninc.com 
 
 
Contractor: Tester Construction Group 
 
Phone:  267-559-7135 
 
E-Mail:  vfarace@testerconstruction.com 
  

mailto:dellison@buildersinc.org
mailto:mike@sbconrad.com
mailto:msimons@donaldereisinger.com
mailto:matt@mccarthyconstructioninc.com
mailto:vfarace@testerconstruction.com
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Contractor: DK Construction Services LLC 
 
Phone:  484-431-2004 
 
E-Mail:  cdike.dkconstructionservices@gmail.com 
 
 
Contractor: L. J. Paolella Construction 
 
Phone:  610-499-8950 
 
E-Mail:  bids@LJPinc.net 
 
 

mailto:cdike.dkconstructionservices@gmail.com
mailto:bids@LJPinc.net


 

Skatium Locker Room Renovations 
Prebid Meeting 
October 2, 2024 
 
Mechanical Construction Contract Sign-In 
 
 
 
Contractor: Hirschberg Mechanical 
 
Phone:  215-793-9575 
 
E-Mail:  bob@hirschbergmechanical.com 
 
 
Contractor: Myco Mechanical 
 
Phone:  267-382-0267 
 
E-Mail:  estimating@mycomechanical.com 
 
 
Contractor: DK Construction Services LLC 
 
Phone:  484-431-2004 
 
E-Mail:  cdike.dkconsstructionservices@gmail.com 
 
 
Contractor: __________________________________________________________ 
 
Phone:  __________________________________________________________ 
 
E-Mail:  __________________________________________________________ 
 
 
Contractor: __________________________________________________________ 
 
Phone:  __________________________________________________________ 
 
E-Mail:  __________________________________________________________ 
 

mailto:bob@hirschbergmechanical.com
mailto:estimating@mycomechanical.com
mailto:cdike.dkconsstructionservices@gmail.com


 

Skatium Locker Room Renovations 
Prebid Meeting 
October 2, 2024 
 
Plumbing Construction Contract Sign-In 
 
 
 
Contractor: Hirschberg Mechanical 
 
Phone:  215-793-9575 
 
E-Mail:  bob@hirschbergmechanical.com 
 
 
Contractor: __________________________________________________________ 
 
Phone:  __________________________________________________________ 
 
E-Mail:  __________________________________________________________ 
 
 
Contractor: __________________________________________________________ 
 
Phone:  __________________________________________________________ 
 
E-Mail:  __________________________________________________________ 
 
 
Contractor: __________________________________________________________ 
 
Phone:  __________________________________________________________ 
 
E-Mail:  __________________________________________________________ 
 
 
Contractor: __________________________________________________________ 
 
Phone:  __________________________________________________________ 
 
E-Mail:  __________________________________________________________ 
 

mailto:bob@hirschbergmechanical.com
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SECTION 011000 - SUMMARY 

PART 1 - GENERAL 

1.1 SUMMARY 

A. Section Includes: 

1. Project information. 
2. Work covered by Contract Documents. 
3. Contractor's use of site and premises. 
4. Coordination with occupants. 
5. Work restrictions. 
6. Specification and Drawing conventions. 

B. Related Requirements: 

1. Section 011200 “Multiple Contract Summary” for summary of each prime 
contract. 

2. Section 015000 "Temporary Facilities and Controls" for limitations and 
procedures governing temporary use of Owner's facilities. 

3. Section 017300 "Execution" for coordination of Owner-installed products. 

1.2 PROJECT INFORMATION 

A. Project Identification: Skatium Locker Room Renovation. 

1. Project Location: 1002 Darby Road, Havertown, PA. 

B. Owner: Haverford Township’ 1014 Darby Road, Havertown, PA. 

C. Architect: BKP Architects, 1525 Locust Street, Philadelphia, PA. 

1. Architect's Representatives:  

a. Joseph Powell, AIA LEED AP, Principal 
b. Stephen Zeigler, Project Manager. 

D. Architect's Consultants: Architect has retained the following design professionals, who 
have prepared designated portions of the Contract Documents: 

1. Structural Engineer: JBCI Engineers, 1617 JFK Boulevard, Philadelphia, PA. 

a. Structural Engineer’s Representative: Joseph Phillips. 

2. MEP Engineer: H. F. Lenz, Co., 1407 Scalp Avenue, Johnstown, PA. 

a. MEP Engineer’s Representative: William Minahan. 
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E. Owner’s Representative: CB Development Services, Inc. 

1. Owner’s Rep. Representative: Ken Matthews. 
2. Owner’s Representative has been engaged for this Project to serve as an advisor 

to Owner and to provide assistance in administering the Contract for construction 
between Owner and each Contractor, according to a separate contract between 
Owner and Owner’s Representative. 

F. Web-Based Project Software: Project software will be used for the purposes of 
managing communication and documents during the construction stage. 

1. See Section 013100 "Project Management and Coordination" for requirements 
for using web-based Project software. 

1.3 WORK COVERED BY CONTRACT DOCUMENTS 

A. The Work of Project is defined by the Contract Documents and includes, but is not 
limited to, the following: 

1. The Work consists of the selective demolition and subsequent reconstruction of 
existing locker room facilities at the Skatium.  Specific Work includes excavation 
and backfill for new subsurface utility installation, installation of new masonry 
walls, hollow metal doors and frames with associated hardware, painting, 
flooring, toilet partitions, toilet and bath accessories, locker room accessories, 
new toilets, sinks, and showers (with associated rough-in), adjustments to and 
installation of new mechanical equipment, new power and lighting in renovated 
areas and other Work indicated in the Contract Documents. 

B. Type of Contract: 

1. Project will be constructed under coordinated, concurrent multiple contracts. See 
Section 011200 "Multiple Contract Summary" for a list of multiple contracts, a 
description of work included under each of the multiple contracts, and the 
responsibilities of Project coordinator. 

1.4 CONTRACTOR'S USE OF SITE AND PREMISES 

A. Limits on Use of Site: Limit use of Project site to Work in areas indicated. Do not 
disturb portions of Project site beyond areas in which the Work is indicated. 

1. Driveways, Walkways and Entrances: Keep driveways, parking lots, and 
entrances serving premises clear and available to Owner, Owner's patrons, and 
emergency vehicles at all times. Do not use these areas for parking or for 
storage of materials. 

a. Schedule deliveries to minimize use of driveways and entrances by 
construction operations. 

b. Schedule deliveries to minimize space and time requirements for storage of 
materials and equipment on-site. 
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B. Condition of Existing Building: Maintain portions of existing building affected by 
construction operations in a weathertight condition throughout construction period. 
Repair damage caused by construction operations. 

C. Condition of Existing Grounds: Maintain portions of existing grounds, landscaping, and 
hardscaping affected by construction operations throughout construction period. Repair 
damage caused by construction operations. 

1.5 COORDINATION WITH OCCUPANTS 

A. Full Owner Occupancy: Owner will occupy Project site and building(s) during entire 
construction period. Cooperate with Owner during construction operations to minimize 
conflicts and facilitate Owner usage. Perform the Work so as not to interfere with 
Owner's day-to-day operations. Maintain existing exits. 

1. Maintain access to existing walkways, and other adjacent occupied or used 
facilities. Do not close or obstruct walkways, or other occupied or used facilities 
without written permission from Owner’s Representative and approval of 
authorities having jurisdiction. 

2. Unless indicated otherwise in other sections of the Project Manual, notify 
Owner’s Representative not less than 72 hours in advance of activities that will 
affect Owner's operations. 

1.6 WORK RESTRICTIONS 

A. Comply with restrictions on construction operations. 

1. Comply with limitations on use of public streets, work on public streets, rights of 
way, and other requirements of authorities having jurisdiction. 

B. On-Site Work Hours: Limit work to between 7:00 a.m. to 4:00 p.m., Monday through 
Friday. Work hours may be modified to meet Project requirements if approved by 
Owner’s Representative and authorities having jurisdiction. 

1. Weekend Hours:  Contractors can work weekends on a limited basis if 
needed and approved by the Owner at least one week in advance. 

2. Early Morning Hours:  Follow all Township ordinances for exterior 
construction work limited to a start time of 8 AM. 

3. Work in Existing Building:  Contractors can start as early as 6 AM inside 
the building. 

C. Existing Utility Interruptions: Do not interrupt utilities serving facilities occupied by 
Owner or others unless permitted under the following conditions and then only after 
arranging for temporary utility services according to requirements indicated: 

1. See Section 024119 “Selective Demolition” for requirements related to utility 
shutdowns. 

D. Noise, Vibration, Dust, and Odors: Coordinate operations that may result in high levels 
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of noise and vibration, dust, odors, or other disruption to Owner occupancy with Owner. 

1. Notify Owner’s Representative not less than two working days in advance of 
proposed disruptive operations. 

2. Obtain Owner's Representative’s written permission before proceeding with 
disruptive operations. 

E. Smoking and Controlled Substance Restrictions: Use of tobacco products, alcoholic 
beverages, and other controlled substances on Owner's property is not permitted. 

F. Employee Identification: Provide identification tags (ie: matching color shirts, etc.) for 
Contractor personnel working on Project site. Require personnel to use identification 
tags at all times. 

G. Employee Screening: Comply with Owner's requirements for drug and background 
screening of Contractor personnel working on Project site. 

1. Requirements include a PA Child Abuse Clearance for anyone working on-
site at any time  

2. Requirements include a criminal background check for anyone working on-
site at any time. 

a. Maintain list of approved screened personnel with Owner's 
representative. 

1.7 SPECIFICATION AND DRAWING CONVENTIONS 

A. Specification Content: The Specifications use certain conventions for the style of 
language and the intended meaning of certain terms, words, and phrases when used in 
particular situations. These conventions are as follows: 

1. Imperative mood and streamlined language are generally used in the 
Specifications. The words "shall," "shall be," or "shall comply with," depending on 
the context, are implied where a colon (:) is used within a sentence or phrase. 

2. Text Color: Text used in the Specifications, including units of measure, 
manufacturer and product names, and other text may appear in multiple colors or 
underlined as part of a hyperlink; no emphasis is implied by text with these 
characteristics. 

3. Hypertext: Text used in the Specifications may contain hyperlinks. Hyperlinks 
may allow for access to linked information that is not residing in the 
Specifications. Unless otherwise indicated, linked information is not part of the 
Contract Documents. 

4. Specification requirements are to be performed by the Contractor unless 
specifically stated otherwise. 

B. Division 00 Contracting Requirements: General provisions of the Contract, including 
General and Supplementary Conditions, apply to all Sections of the Specifications. 

C. Division 01 General Requirements: Requirements of Sections in Division 01 apply to 
the Work of all Sections in the Specifications. 
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D. Drawing Coordination: Requirements for materials and products identified on Drawings 
are described in detail in the Specifications. One or more of the following are used on 
Drawings to identify materials and products: 

1. Terminology: Materials and products are identified by the typical generic terms 
used in the individual Specifications Sections. 

2. Abbreviations: Materials and products are identified by abbreviations scheduled 
on Drawings and published as part of the U.S. National CAD Standard. 

3. Keynoting: Materials and products are identified by reference keynotes 
referencing Specification Section numbers found in this Project Manual. 

PART 2 - PRODUCTS (Not Used) 
 

PART 3 - EXECUTION (Not Used) 

END OF SECTION 011000 



 

October 4, 2024 
 
Skatium Locker Room Renovation 
Responses to Bidder Questions and Written Identification of Modifications to Project Documents 
 
BULLETIN NO. 1 
 
Responses to Bidder Questions: 
 
Questions in Black  Answers in Red 
 

1. Are employee clearances required for this project? 
 
PA Child Abuse and Background Check clearances will be required, see revised Section 
011000 “Summary” issued as part of Addendum #2. 

 
2. To clarify, the documents to be submitted WITH the bid are:  SOV, proposed 

construction schedule, bid form, Contractor Integrity form, Bid Bond, Non-Collusion, and 
Non-Discrimination? 

 
See attached Document 004393 – “Bid Submittal Checklist.”  Documents to be 
submitted are highlighted. 

 
3. The Table of Contents was not included in the bid documents.  Please provide. 

 
Table of Contents has been made available via Addendum #2. 

 
4. Please clarify number of bid forms to be submitted. 

 
See answer to Question #2. 

 
5. Please clarify which forms are to be included for bid submission. 

 
See answer to Question #2. 

 
6. Please provide a copy of the Payment Bond to be issued for the Project. 

 
Sample Document AIA A312 covers both Performance and Payment Bond. 

 
7. The hardware schedule on Drawing A-101 is incomplete.  It only lists hardware for 6 

openings.  Thera are no hardware sets for openings 101.1, 102.1, 103.1, 104.1, 107.1 
and 108.1.  Please advise. 

 
Hardware schedule has been revised on A-101, Rev 1, dated 10-3-24 and issued with 
Addendum #2. 



 

 
8. Several sheets reference Sheet A-100 which does not exist.  Please advise. 

 
Reference to Sheet A-100 should have been A-701.  Drawing sheets A-601 and A-602, 
which are affected by this change have been revised and issued with Addendum #2. 

 
9. Who is responsible for core drilling concrete for MEP penetrations? 

 
Section 011200 “Multiple Contract Summary” provides this information for each prime 
contract. 

 
 
Modifications to Project Documents: 
 

A. Add Project Manual Table of Contents to Project Manual. 
 

B. Document 001113 Advertisement for Bids has been modified, changing the Bid Due 
date to October 24, 2024. 
 

C. Add Document 003113 – Preliminary Schedules to Project Manual. 
 

D. Document 004393 has been modified, for bidder convenience, to highlight items that 
must be included with the bid. 

 
E. Section 011000 Summary has been modified to include additional allowable work hours 

and to include requirements for worker clearances. 
 

F. Drawing G-001 has been modified to identify drawings revised and/or added with 
Addendum #2. 

 
G. Drawing G-003 has been added. 

 
H. Drawing A-001 has been modified to include Contractor option to direction bore instead 

of excavation for new sanitary line. 
 

I. Drawing A-101 has been modified to include missing door hardware sets. 
 

J. Drawing A-601 has been modified, removing references to Sheet A-100, replaced with 
reference to Sheet A-701. 

 
K. Drawing A-602 has been modified, removing references to Sheet A-100, replaced with 

reference to Sheet A-701. 
 

 
End of Bulletin No. 1 
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	A-001 Site Plan
	A-101-102 Partition Details & Misc. Schedules
	A-601 Enlarged Locker Room Plans-A-601
	A-602 Enlarged Locker Room Plans
	DOCUMENT 001113 - ADVERTISEMENT FOR BIDS rev 10-4-24 via Add #2
	DOCUMENT 001113 - ADVERTISEMENT FOR BIDS
	PART 1 - GENERAL
	1.1 PROJECT INFORMATION
	A. Notice to Bidders: Qualified Bidders to submit bids for Project as described in this Document and in accordance with the Instructions to Bidders.
	B. Project Identification: Skatium Locker Room Renovation.
	1. Project Location: 1002 Darby Road, Havertown, PA.

	C. Owner: Haverford Township, 1014 Darby Road, Havertown, PA.
	1. Owner's Representative: CB Development Services.

	D. Architect: BKP Architects.
	E. Project Description: Project consists of The Work consists of the selective demolition and subsequent reconstruction of existing locker room facilities at the Skatium. Specific Work includes excavation and backfill for new subsurface utility instal...
	F. Construction Contract: Bids will be received for the following Work:
	1. Multiple-contract Project consisting of the following prime contracts:
	a. General building construction.
	b. Plumbing construction.
	c. Mechanical construction.
	d. Electrical construction.



	1.2 BID SUBMITTAL AND OPENING
	A. Bid Submittal, Printed: Owner will receive sealed Lump Sum bids until the Bid time and date at the location indicated below. Owner will consider bids prepared in compliance with the Instructions to Bidders and delivered as follows:
	1. Bid Date: Thursday, October 17, 2024.
	2. Bid Time: 11:00 AM, local time.
	3. Location: Haverford Township Administration Building, 1014 Darby Road, Havertown, PA.
	4. Bids will be thereafter publicly opened and read aloud in the Municipal Meeting Room.


	1.3 BID SECURITY
	A. Submit bid security with each Bid in the stipulated form and in the amount identified in the Instructions to Bidders.
	B. No bids may be withdrawn for a period of 60 days after opening of bids. Owner reserves the right to reject any and all bids and to waive informalities and irregularities.

	1.4 PREBID MEETING
	A. Prebid Meeting, In Person: A prebid meeting for all Bidders will be held at the Skatium, 1002 Darby Road, Havertown, PA on Wednesday, October 2 at 1:00 PM, local time. Prospective prime Bidders are encouraged to attend.
	B. Bidders' Questions: Architect will provide responses at prebid conference to Bidders' questions received up to two business days prior to conference. Submit requests for clarification and interpretation using method indicated in Instructions to Bid...

	1.5 BIDDING DOCUMENTS
	A. Bidding Documents, Electronic: Obtain access after September 19, 2024 by contacting Sara Kratzer, Office Manager (skratzer@bkparchitects.com) at BKP Architects. Online access will be provided to prime Bidders only.

	1.6 TIME OF COMPLETION
	A. By submitting a Bid, Bidder represents that Bidder will begin the Work on receipt of the Notice to Proceed and will complete the Work within the Contract Time indicated in the Bidding Documents.

	1.7 BIDDER'S QUALIFICATIONS
	A. Licenses: Bidders must be properly licensed under the laws governing their respective trades.
	B. Insurance and Bonds: A Performance Bond, separate Labor and Material Payment Bond, and insurance in a form acceptable to Owner will be required of the successful Bidder.
	C. Contractor's Qualification Statement: A completed AIA Document A305, "Contractor's Qualification Statement," with all exhibits may be requested from one or more Bidders following receipt of Bids.


	PART 2 - PRODUCTS (Not Used)
	PART 3 - EXECUTION (Not Used)

	DOCUMENT 003113 - PRELIMINARY SCHEDULES added 10-4-24 via Add #2
	DOCUMENT 003113 - PRELIMINARY SCHEDULES
	PART 1 - GENERAL
	1.1 PROJECT SCHEDULE
	A. This Document is part of the Procurement and Contracting Requirements for Project. It provides Owner's milestone information for Bidders' convenience and is intended to supplement rather than serve in lieu of Bidders' own preliminary project procur...
	B. Available Project information includes the following:
	1. Project schedule.

	C. Design, procurement, and construction milestones are outlined below.
	D. Related Requirements:
	1. Document 004116.01 "Bid Form – General Construction Contract for Contract Time.
	2. Document 004116.02 "Bid Form – Plumbing Contract for Contract Time.
	3. Document 004116.03 "Bid Form – Mechanical Contract for Contract Time.
	4. Document 004116.04 "Bid Form – Electrical Contract for Contract Time.
	5. Section 013200 "Construction Progress Documentation" for Contractor's construction schedule requirements.



	PART 2 - PRODUCTS (Not Used)
	PART 3 - EXECUTION
	A. Owner’s Project Milestones:
	1. All submittals for any HVAC equipment, electrical equipment/panels, lighting, plumbing fixtures and accessories, structural steel must be submitted to the design team no later than Friday 12/13/24.
	2. All other submittals for the entire project are to be submitted to the design team no later than Friday 1/10/25
	3. All materials and equipment for the entire project must be either stored on site or stored off site by Friday 3/21/25.
	4. General Prime Contractor is to have the temporary construction fencing up and installed no later than Friday 3/14/25.
	5. No Contractors (Prime or sub-) can start any work on site or inside the building until Monday 4/7/25.
	6. Substantial completion for all Work is Friday 6/27/25.
	7. Design team to issue punch list no later than 6/27/25 to all Prime Contractors.
	8. Final completion including all punch list completed is Friday 7/11/25.



	DOCUMENT 004393 - BID SUBMITTAL CHECKLIST - highlghted
	DOCUMENT 004393 - BID SUBMITTAL CHECKLIST
	PART 1 - GENERAL
	1.1 BID INFORMATION
	A. Project Name: Skatium Locker Room Renovations.
	B. Bidder: ______________________________________________________________.
	C. Prime Contract: ____________________________________________________________________.

	1.2 BIDDER'S CHECKLIST
	A. To assist the Bidder in properly completing all documentation required, the following checklist is provided for the Bidder's convenience. The Bidder is solely responsible for verifying compliance with bid submittal requirements.
	B. Attach this completed checklist to the Bid Form.
	1. ▢ Used the Bid Form provided in the Project Manual.
	2. ▢ Prepared the Bid Form as required by the Instructions to Bidders.
	3. ▢ Indicated on the Bid Form cost associated with listed Allowances.
	4. ▢ Indicated on the Bid Form cost associated with listed Unit Prices.
	5. ▢ Indicated on the Bid Form the Addenda received.
	6. ▢ Attached to the Bid Form Contractor Integrity Form (found in Project Forms – Procurement folder).
	7. ▢ Attached to the Bid Form Non-Collusion Affidavit Form (found in Project Forms – Procurement folder).
	8. ▢ Attached to the Bid Form Non-Discrimination Form (found in Project Forms – Procurement folder).
	9. ▢ Attached to the Bid Form Bid Security in form and for the amount required.
	10. ▢ Attached to the Bid Form Proposed Schedule of Values Form (found in Project Forms – Procurement folder).
	11. ▢ Attached to the Bid Form Preliminary procurement and construction schedule demonstrating steps and timing required to reach Substantial Completion on or before June 27, 2025.
	12. ▢ Verified that the Bidder can provide executed Performance Bond and Labor and Material Bond as described in the Bidding Documents.
	13. ▢ Verified that the Bidder can provide Certificates of Insurance in the amounts indicated in the Bidding Documents.
	14. ▢ Bid envelope for paper copy bids shows name and address of the Bidder.
	15. ▢ Bid envelope for paper copy bids shows the Bidder's Contractor's License Number.
	16. ▢ Bid envelope for paper copy bids shows name of Project being bid.
	17. ▢ Bid envelope for paper copy bids shows name of Prime Contract being bid.
	18. ▢ Bid envelope for paper copy bids shows time and day of Bid Opening.



	PART 2 - PRODUCTS (Not Used)
	PART 3 - EXECUTION (Not Used)

	Electrical Construction Contract Sign-In
	G-001 Cover Sheet
	G-003 Construction Logistics Plan
	General Construction Contract Sign-In
	Mechanical Construction Contract Sign-In
	Plumbing Construction Contract Sign-In
	Project Manual Table of Contents
	SECTION 011000 - SUMMARY rev 10-4-24 via Add #2
	SECTION 011000 - SUMMARY
	PART 1 - GENERAL
	1.1 SUMMARY
	A. Section Includes:
	1. Project information.
	2. Work covered by Contract Documents.
	3. Contractor's use of site and premises.
	4. Coordination with occupants.
	5. Work restrictions.
	6. Specification and Drawing conventions.

	B. Related Requirements:
	1. Section 011200 “Multiple Contract Summary” for summary of each prime contract.
	2. Section 015000 "Temporary Facilities and Controls" for limitations and procedures governing temporary use of Owner's facilities.
	3. Section 017300 "Execution" for coordination of Owner-installed products.


	1.2 PROJECT INFORMATION
	A. Project Identification: Skatium Locker Room Renovation.
	1. Project Location: 1002 Darby Road, Havertown, PA.

	B. Owner: Haverford Township’ 1014 Darby Road, Havertown, PA.
	C. Architect: BKP Architects, 1525 Locust Street, Philadelphia, PA.
	1. Architect's Representatives:
	a. Joseph Powell, AIA LEED AP, Principal
	b. Stephen Zeigler, Project Manager.


	D. Architect's Consultants: Architect has retained the following design professionals, who have prepared designated portions of the Contract Documents:
	1. Structural Engineer: JBCI Engineers, 1617 JFK Boulevard, Philadelphia, PA.
	a. Structural Engineer’s Representative: Joseph Phillips.

	2. MEP Engineer: H. F. Lenz, Co., 1407 Scalp Avenue, Johnstown, PA.
	a. MEP Engineer’s Representative: William Minahan.


	E. Owner’s Representative: CB Development Services, Inc.
	1. Owner’s Rep. Representative: Ken Matthews.
	2. Owner’s Representative has been engaged for this Project to serve as an advisor to Owner and to provide assistance in administering the Contract for construction between Owner and each Contractor, according to a separate contract between Owner and ...

	F. Web-Based Project Software: Project software will be used for the purposes of managing communication and documents during the construction stage.
	1. See Section 013100 "Project Management and Coordination" for requirements for using web-based Project software.


	1.3 WORK COVERED BY CONTRACT DOCUMENTS
	A. The Work of Project is defined by the Contract Documents and includes, but is not limited to, the following:
	1. The Work consists of the selective demolition and subsequent reconstruction of existing locker room facilities at the Skatium.  Specific Work includes excavation and backfill for new subsurface utility installation, installation of new masonry wall...

	B. Type of Contract:
	1. Project will be constructed under coordinated, concurrent multiple contracts. See Section 011200 "Multiple Contract Summary" for a list of multiple contracts, a description of work included under each of the multiple contracts, and the responsibili...


	1.4 CONTRACTOR'S USE OF SITE AND PREMISES
	A. Limits on Use of Site: Limit use of Project site to Work in areas indicated. Do not disturb portions of Project site beyond areas in which the Work is indicated.
	1. Driveways, Walkways and Entrances: Keep driveways, parking lots, and entrances serving premises clear and available to Owner, Owner's patrons, and emergency vehicles at all times. Do not use these areas for parking or for storage of materials.
	a. Schedule deliveries to minimize use of driveways and entrances by construction operations.
	b. Schedule deliveries to minimize space and time requirements for storage of materials and equipment on-site.


	B. Condition of Existing Building: Maintain portions of existing building affected by construction operations in a weathertight condition throughout construction period. Repair damage caused by construction operations.
	C. Condition of Existing Grounds: Maintain portions of existing grounds, landscaping, and hardscaping affected by construction operations throughout construction period. Repair damage caused by construction operations.

	1.5 COORDINATION WITH OCCUPANTS
	A. Full Owner Occupancy: Owner will occupy Project site and building(s) during entire construction period. Cooperate with Owner during construction operations to minimize conflicts and facilitate Owner usage. Perform the Work so as not to interfere wi...
	1. Maintain access to existing walkways, and other adjacent occupied or used facilities. Do not close or obstruct walkways, or other occupied or used facilities without written permission from Owner’s Representative and approval of authorities having ...
	2. Unless indicated otherwise in other sections of the Project Manual, notify Owner’s Representative not less than 72 hours in advance of activities that will affect Owner's operations.


	1.6 WORK RESTRICTIONS
	A. Comply with restrictions on construction operations.
	1. Comply with limitations on use of public streets, work on public streets, rights of way, and other requirements of authorities having jurisdiction.

	B. On-Site Work Hours: Limit work to between 7:00 a.m. to 4:00 p.m., Monday through Friday. Work hours may be modified to meet Project requirements if approved by Owner’s Representative and authorities having jurisdiction.
	1. Weekend Hours:  Contractors can work weekends on a limited basis if needed and approved by the Owner at least one week in advance.
	2. Early Morning Hours:  Follow all Township ordinances for exterior construction work limited to a start time of 8 AM.
	3. Work in Existing Building:  Contractors can start as early as 6 AM inside the building.

	C. Existing Utility Interruptions: Do not interrupt utilities serving facilities occupied by Owner or others unless permitted under the following conditions and then only after arranging for temporary utility services according to requirements indicated:
	1. See Section 024119 “Selective Demolition” for requirements related to utility shutdowns.

	D. Noise, Vibration, Dust, and Odors: Coordinate operations that may result in high levels of noise and vibration, dust, odors, or other disruption to Owner occupancy with Owner.
	1. Notify Owner’s Representative not less than two working days in advance of proposed disruptive operations.
	2. Obtain Owner's Representative’s written permission before proceeding with disruptive operations.

	E. Smoking and Controlled Substance Restrictions: Use of tobacco products, alcoholic beverages, and other controlled substances on Owner's property is not permitted.
	F. Employee Identification: Provide identification tags (ie: matching color shirts, etc.) for Contractor personnel working on Project site. Require personnel to use identification tags at all times.
	G. Employee Screening: Comply with Owner's requirements for drug and background screening of Contractor personnel working on Project site.
	1. Requirements include a PA Child Abuse Clearance for anyone working on-site at any time
	2. Requirements include a criminal background check for anyone working on-site at any time.
	a. Maintain list of approved screened personnel with Owner's representative.



	1.7 SPECIFICATION AND DRAWING CONVENTIONS
	A. Specification Content: The Specifications use certain conventions for the style of language and the intended meaning of certain terms, words, and phrases when used in particular situations. These conventions are as follows:
	1. Imperative mood and streamlined language are generally used in the Specifications. The words "shall," "shall be," or "shall comply with," depending on the context, are implied where a colon (:) is used within a sentence or phrase.
	2. Text Color: Text used in the Specifications, including units of measure, manufacturer and product names, and other text may appear in multiple colors or underlined as part of a hyperlink; no emphasis is implied by text with these characteristics.
	3. Hypertext: Text used in the Specifications may contain hyperlinks. Hyperlinks may allow for access to linked information that is not residing in the Specifications. Unless otherwise indicated, linked information is not part of the Contract Documents.
	4. Specification requirements are to be performed by the Contractor unless specifically stated otherwise.

	B. Division 00 Contracting Requirements: General provisions of the Contract, including General and Supplementary Conditions, apply to all Sections of the Specifications.
	C. Division 01 General Requirements: Requirements of Sections in Division 01 apply to the Work of all Sections in the Specifications.
	D. Drawing Coordination: Requirements for materials and products identified on Drawings are described in detail in the Specifications. One or more of the following are used on Drawings to identify materials and products:
	1. Terminology: Materials and products are identified by the typical generic terms used in the individual Specifications Sections.
	2. Abbreviations: Materials and products are identified by abbreviations scheduled on Drawings and published as part of the U.S. National CAD Standard.
	3. Keynoting: Materials and products are identified by reference keynotes referencing Specification Section numbers found in this Project Manual.
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